
Description of work to be preformed at 108 Shoreline drive, Ware mass 
 
Along the shoreline itself moving from North to South:  We will not do any work on 
the first 23 feet of bank form the property line.   On the house side of the bank in this 
area we will plant native wetland plants of the homeowners choosing in a 23 foot by 
4-foot bed using manual labor and hand tools and spreading a thin layer of 
woodchips as weed and erosion control.  This will result in a loss of 92 square feet 
own maintained lawn area that will return to a natural state. 
    There is currently a 4 foot by 6 foot concrete “dock” in the next area of shoreline 
and this will be covered over with a single slab of Goshen stone.  We will shim up as 
needed to stabilize and level the stone.  We will not dig at all for this installation. 
    To the south of the “dock” there currently is a beach and that will remain 
untouched.  The beach is approximately 7 feet long.  With that this area will see no 
change from its current state 
   The next area being 34 feet from the property line has a stonewall that is not tall 
enough running for 32 more feet to extend just beyond the removable aluminum 
dock.  Within this area we will build the stone wall taller to help secure the shoreline 
above the existing wall.  No stones will be removed that are in place where the 
water meets the bank.  All stone will be brought in by hand in wheelbarrows, there 
will be no excavation for this process, only adding stones on top of the existing wall.  
In the area above the wall we will again plant native wetland plants of the 
homeowners choosing.  With a large rhododendron in this area we will only gain 20 
linear feet by 4 feet, for a gain of 80 square feet. 
   For the work above it is our goal to improve the structure of the existing 
stonework to help mitigate erosion as well as return 172 square feet to a more 
native or natural state.  We also consider there to be no loss or change to the rest of 
the area along the bank.  The work will not move beyond 8 feet from the bank.  
Again all work in this portion of the job will be done by hand or with hand tools. 
 
    The next scope of work is to replace existing patio and stairs that lead from the 
driveway all the way down to the existing deck and shed area. 
      The closest work in this portion of the project is replacing the small paver 
walkway connecting the deck to the set of stair connecting the house to the deck.  
This patio is 27 feet from the bank at its closest.  The patio measures 4’2”x22’ with 
the 22’ running north to south parallel to the bank.  We will remove bricks and 
replace with new.  We will not need to do any digging for this portion of the work 
and all materials will be brought to the work area via walk-behind skid steer using 
the access to the north of the house. 
    Moving further away from the lake we will next replace the stairs that connect the 
house to the deck.  These stairs start 36 feet away from the bank.  The stairs are 
currently built out of pressure treated lumber and will be replaced in kind.  The 
stairs measure 16’4” in length perpendicular to the bank and are 3’6” wide.  There 
will be minimal digging by hand done here.  Again materials will be brought in by 
wheelbarrow and or walk-behind skid steer. 
      Next we will construct a new deck underneath the current deck that is attached 
to the house.  This work will begin 52 feet from the bank.  The area is currently 



washed stone and concrete pavers that is retained by a single piece of aluminium.  
We will replace the piece of aluminium with preasure treated 6x6’s and then install 
4x6 preasure treated sleepers within washed stone to build the deck on.  The deck 
will be the same size as the current washed stone and paver area, 29’6” parralell to 
the bank by 10’3” perpendicular to it.  We will have to remove the existing washed 
stone and pavers which will be dug out by hand and transported to the dump trailer 
in the driveway via the walk-behind skidsteer.  New material will be brought from 
the driveway with the same machine and or wheelbarrow. 
     The next are of work is to replace the existing paver landing out side the 
basement door which extends to the bottom of the stairs that provide access from 
the driveway.  This area is an L shape with the short part of the L perpendicular to 
the bank and being 4’ wide and 10’3” long(this measurement runs perpendicular to 
the bank)  This area starts 52’ from the bank.  The long part of the L is 12’6” running 
with the bank and is 4’ wide perpendicular to the bank..  We will remove the existing 
pavers and replace with new.  We don’t anticipate any digging needed in this area 
however if the need arises it will be done by hand in a similar fashion to the 
forementioned work. 
    Lastly we will replace the set of stairs that connects the driveway to the basement 
door.  This area of work begins 66’ from the bank and is 32’ long for and ending 
distance of 94’ from the bank and is 6’wide.  We will have to use a small excavator to 
do digging for this portion of the work.  the steps currently have an extremely 
awkwrd rise to run ratio which makes them very unsafe to navigate.  Will will 
reconstruct the stairs using  preasure treated 6x6’s and concrete pavers for the 
landing areas near the driveway 
     For all of the work we will not stock pile any material that could possibly errrode 
into the lake.  We will stockpile the lumber and pavers.  We will not refuel any 
machinery during the duration of this job.  We will use hay bales staked for erosion 
control wherever digging is happening and will extend a minimum of 6’ beyond the 
dig area on each side of the dig. 


